

## Hall 7.1 - 300 pax - Nicosia

**ESC 2019**

On-site construction	24 August 2019 until	06 September 2019
Operational	31 August 2019 until	04 September 2019

### Room Setting

88 m	Curtain white	Inside of the room
88 m	Soundvelours	Noise and hum reduction
36 m	Curtain white voile	Outside of the room
1	Plexiglas wall	
1200 m2	Carpet tile, colour tbd, per m2	Color to be designated
304	Chair	
2	Chair table with modesty board	
225 mtr	X30 general	Rigging for curtains and sound velours
3	Table	Tech table
27 m2	Stage element 2x1m	Conference stage (9x3 @ 0,6 for Chair)
1	Lectern grey	
1	Table	60x60 cm next to lectern
1	ESC TV Totems	

### Video Facilities

1	Video/data projector 8000 ansi lumen HD, 3DLP	
1	Front/rear proj. screen 580x325	
1	Camera HD Pan AW-HE120SE (incl Remote)	
1	LED screen 42"	
1	Infrastructure	
1	LED screen 65"	For totem

### Audio Facilities

2	Condensor Microphone	Lectern microphone
2	Condensor Microphone	Faculty table microphone
4	Dynamic Microphone	Q&A microphone
1	Audiomixer 16-channel	
1	Column Array Meyer CAL 32	
1	DI for external audio source	
3	Loudspeaker active	Monitoring for stage and tech use
1	Laptop for audio playback	

## Lighting Facilities

11	LED Spot 49deg. 3000k	
4	Profiel LED zoom 15-40deg. 5600k	Spotlight on lectern
6	LED Fresnel 2700-6000k	Spotlight on faculty table
36	LED Wash 65W	
24 mtr	Truss for lighting facilities	
1	Lighting console 12/24 chan.	
1	Emergency Lighting	

## Room Setting

1	High reach equipment
---	----------------------

## Crew, Labour and affiliated costs

	System Engineering and Backoffice	
	Setup and Dismantling	
	Assistance during event	1 x AV technician
	Travel and stayover	
	Catering / per diems	

## Non-hardware, Non-Labour and additional costs

	Planning / Management
	Transport
	Insurance
	Cables and consumables

<b>Total Hall 7.1 - 300 pax - Nicosia</b>
---