

Elicium 2

ESC 2020

On-site construction	26 August 2020 until	03 September 2020
Operational	29 August 2020 until	02 September 2020

System Setup

Stage via the venue

Room Setting

2	Chair table with modesty board	
5	Chair	VIA VENUE
1	Lectern grey	
1	Table	60x60 cm next to lectern
2	ESC totem for overflow	
4	Table outside entrance	

Video Facilities

2	Video/data projector 20.000 ansi lumen HD, 3DLP	
2	Front/rear proj. screen 807x457	
1	Camera HD Pan AW-HE130KE (incl Remote)	
1	LED screen 46"	DSM
2	LED screen 65"	Overflow screens
1	Infrastructure	

Audio Facilities

2	Condensor Microphone	Lectern microphone
4	Condensor Microphone	Faculty table microphone
4	Dynamic Microphone	Q&A microphone
1	Digital audiomixer 32-channel	
16	Loudspeaker L-Acoustics X8	12 x Rigged and 4 x Infill
2	Loudspeaker L-Acoustics 12XT	On floor stand
1	DI for external audio source	
1	Loudspeaker active	Monitoring for stage and tech use

Lighting Facilities

4	Profile LED zoom 20-36deg. 2700-6000k	
6	LED Fresnel 2700-6000k	
18	LED Par RGBW AUV CLF Hercules	
80 m	Truss for lighting facilities	Truss for light/sound/projection
1	Lighting console 12/24 chan.	

Crew, Labour and affiliated costs

Assistance during event

1 x AV technician